
Opening Date:February 17, 2015 @ 10:00 AM

Item 

No. Description Est. Qty. Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

A1 Mobilization and Demobilization 1 LS 40,000.00$      40,000.00$             $7,750.00 7,750.00$               $9,400.00 9,400.00$               

A2 Traffic Control 1 LS 32,990.34$      32,990.34$             $13,500.00 13,500.00$             $19,000.00 19,000.00$             

A3

Asphalt Concrete - PG64-22 DM 

1/2" 320 Ton 55.00$             17,600.00$             $87.00 27,840.00$             $80.00 25,600.00$             

A4 Paint 4" Solid White Striping 1150 LF 0.12$               138.00$                  $0.35 402.50$                  $0.20 230.00$                  

A5

Paint 4” Permissive Yellow 

Striping (Solid with Stripe) 1150 LF 0.20$               230.00$                  $0.35 402.50$                  $0.25 287.50$                  

A6

Asphalt Surfacing Removal 

(Structures) 1702 SY 20.00$             34,040.00$             $17.50 29,785.00$             $9.70 16,509.40$             

A7 Expansion Joint (Approx. 58 LF) 1 LS 560.00$           560.00$                  $41,000.00 41,000.00$             $39,000.00 39,000.00$             

A8

Parapet Modification (approx 8 

LF) 1 LS 115.00$           115.00$                  $6,500.00 6,500.00$               $3,700.00 3,700.00$               

A9 Structural Pothole Patching 1535 SF 27.00$             41,445.00$             $16.00 24,560.00$             $25.00 38,375.00$             

A10 Waterproofing Membrane 15315 SF 2.50$               38,287.50$             $1.40 21,441.00$             $1.90 29,098.50$             

205,405.84$           173,181.00$           181,200.40$           
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Opening Date:February 17, 2015 @ 10:00 AM

Item 

No. Description Est. Qty. Unit Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.

Response 1 Response 2

Granite Construction Gerber Construction 

West Valley City, Utah - Bid Tabulation

Engineer's Estimate

Project Name: Parkway Blvd & 3100 S I-

215 Bridge Deck Rehab

Schedule A

B1 Mobilization and Demobilization 1 LS 40,000.00$      40,000.00$             $7,750.00 7,750.00$               $10,200.00 10,200.00$             

B2 Traffic Control 1 LS 32,990.34$      32,990.34$             $13,500.00 13,500.00$             $20,000.00 20,000.00$             

B3

Asphalt Concrete - PG64-22 DM 

1/2" 380 Ton 55.00$             20,900.00$             $87.00 33,060.00$             $80.00 30,400.00$             

B4 Paint 4" Solid White Striping 1200 LF 0.12$               144.00$                  $0.35 420.00$                  $0.20 240.00$                  

B5

Paint 4” Permissive Yellow 

Striping (Solid with Stripe) 1200 LF 0.20$               240.00$                  0.35$               420.00$                  0.25$               300.00$                  

B6

Paint 4” Permissive Yellow 

Striping (Solid with Stripe) 1200 LF 0.12$               144.00$                  0.35$               420.00$                  0.05$               60.00$                    

B7

Asphalt Surfacing Removal 

(Structures) 2074 SY 20.00$             41,480.00$             17.50$             36,295.00$             9.30$               19,288.20$             

B8 Expansion Joint (approx. 65 LF) 1 LS 560.00$           560.00$                  46,000.00$      46,000.00$             42,000.00$      42,000.00$             

B9

Parapet Modification (approx 8 

LF) 1 LS 115.00$           115.00$                  6,500.00$        6,500.00$               3,700.00$        3,700.00$               

B10 Structural Pothole Patching 1870 SF 27.00$             50,490.00$             16.00$             29,920.00$             25.00$             46,750.00$             

B11 Waterproofing Membrane 18670 SF 2.50$               46,675.00$             1.40$               26,138.00$             1.90$               35,473.00$             

233,738.34$           200,423.00$           208,411.20$           

Schedule B

Total Schedule B

205,405.84$                                      

233,738.34$                                      

173,181.00$                                      

200,423.00$                                      208,411.20$                                      

181,200.40$                                      Total Schedule A

Total Schedule B

439,144.18$                                 373,604.00$                                 389,611.60$                                 Total Price
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